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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Thefollowing items ar e applicable to this modification:

The Government has made changes to the requirements of the RFP as well as corrections to the
scope of work and clauses. Offerors are afforded the opportunity to submit a revised proposal
addressing these changes. Submit only the parts of your proposal that are changed as aresult of
this amendment.

REVISED PROPOSALSARE DUE 28 JULY 2007, 5PM.

This amendment is made to:

1. Provide a new section 01010 proposal schedule for the amended Government requirement.
Note CLIN 0004, Economic Surveillance Reports is deleted, but the requirement to report is still
required as stated in section 00800.

2. Theliquidated damages amount is amended to $2453.46 as referenced in section 00150,
paragraph 4.0 Project Schedule and section 00800 FAR clause 52.211-12. Changes are in red
print.

3. Provide scope changes for section 01010 as follows:
a. Paragraph 3.1 UXO REMOVAL AND CLEARANCE isremoved inits entirety and
replaced with the new paragraph 3.1 in red print.
b. The population table in paragraph 4.1.1 GENERAL REQUIREMENTS FOR
FACILITIES s corrected for a popuation of 1376 as shown in red print.
c. Paragraph 4.10 (3) HVAC isremoved in its entirety and replace by the new paragraph
4.10 (3) inred print.

4. Provide scope of work changes for section 01015 as follows:
a. Paragraph 1.4.1.1 UXO/mine Discovery During Project Construction is deleted in its
entirety and replaced by the new paragraph 1.4.1.1 in red print.
b. Paragraph 3.12.8.1 is amended as shown in red print to ceramic tile.
c. Paragraph 3.12.8.2 is amended as shown in red print to concrete floor with epoxy
sealer.
d. Paragraph 6.5.1 Unitary (ductless split) DX Air Conditioning Unitsis deleted in its
entirety and replaced with the new 6.5.1 in red print.
e. Paragraph 6.5.2 is deleted in its entirety and not replaced.

5. The solicitation is changed to “subject to availabilty of funds’ by the addition of FAR clause
52.238-18 to section 00100.

6. Section 00100 INSTRUCTIONS TO BIDDERS is changed as follows:

“In accordance with FAR 36.204 -- Disclosure of the Magnitude of Construction Projects, the
estimated cost range of this project including the base proposal and all optionsis greater than
$10,000,000.00.”
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7. The following clauses were added:
a. Section 00700- FAR 52.203-6, FAR 52.232-38
b. Section 00800- EFARS 52.232-5000



SUMMARY OF CHANGES

SECTION 00010 - SOLICITATION CONTRACT FORM

REVISED PROPOSAL SCHEDULE
20JULY 2007

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001

Design

FFP

The contractor shall perform all design for the construction (site
development/foundations) as per the scope of work herein.
FOB: Destination

NET AMT
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0001AA 1 Lump Sum
Design Costs
FFP

FOB: Destination

NET AMT
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AMOUNT

AMOUNT




ITEM NO
0002

ITEM NO
0002AA

ITEM NO
0002AB
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Construction
FFP
The contractor shall provide al eguipment, labor, materials and supervision to
complete the construction (site development and foundations) for the upgrading of
Camp Cunningham as per the scope of work herein.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Road Grading and Surfacing
FFP
The contractor shall perform road grading and surfacing as per the scope of work
herein.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
General rough site grading
FFP
The contractor shall perform rough site grading as per the scope of work herein.
FOB: Destination

NET AMT



ITEM NO
0002AC

ITEM NO
0002AD

ITEM NO
0002AE

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum

Building pad preparation

FFP

The contractor shall construct the building pad as per the scope of work herein.

FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Electrical Power
FFP

The contractor shall tie into the existing power system in accordance with the

scope of work herein.
FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Communications

FFP
The contractor shall tie into existing communications on the compound in

accordance with the scope of work herein.
FOB: Destination

NET AMT

W917PM-07-R-0067
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AMOUNT

AMOUNT

AMOUNT




ITEM NO
0002AF

ITEM NO
0002AG

ITEM NO
0003

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Foundations

FFP
The contractor shall provide al egquipment, labor, material and supervision to

construct the foundations for the buildings of the base proposal.
FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Underground Utility Corridor

FFP
The contractor shall provide al egquipment, labor, material and supervision to

construct the utility corridor as per the scope of work herein.
FOB: Destination

NET AMT

SUPPLIES/ISERVICES  QUANTITY UNIT UNIT PRICE

Design Billeting Buildings
FFP

The contractor shall perform design of the billeting buildings as per the scope of

work herein.
FOB: Destination

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO
0003AA

ITEM NO
0004

ITEM NO
0005
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Design Costs
FFP
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Economic Surveillance Reports
FFP
CLIN 004 IS DELETED from the proposal schedule but contractors still have the
obligation to do this reporting as per section 00800 herein.
FOB: Destination
(Deleted don propose)
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Construction for Billeting Buildings

FFP
The contractor shall perform construction of the billeting buildings as per the scope

of work herein.
FOB: Destination

NET AMT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0005AA

ITEM NO
0005AB

2 Each
Construct Billeting Building
FFP
The contractor shall provide al egquipment, labor, materials and supervision to
construct the billeting building as per the scope of work herein. Each building isa
single two story 80 person double occupancy billeting building constructed from
shipping containers or other modular prefabricated construction methods; includes
all amenities within building; utilities shall include power, communications and
preparation of capped stub-outs for connection of future plumbing fixtures and
future installation of water and sanitary sewer lines.
FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
3 Lump Sum

Construct Billeting Building

FFP

The contractor shall provide al egquipment, labor, materials and supervision to

construct the billeting building as per the scope of work herein. (single two story

48 person double occupancy billeting building constructed from shipping

containers or other type modular prefabricated construction methods; includes all

utilitieswithin building; utilities shall include power, communications and

preparation of capped stub-outs for connection of future plumbing fixtures and

future installation of water and sanitary sewer lines).

FOB: Destination

NET AMT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005AC 3 Lump Sum
Construct Billeting Building
FFP

The contractor shall provide al eguipment, labor, materials and supervision to
construct the billeting building as per the scope of work herein. (single two story
48 person double occupancy billeting building constructed from shipping
containers or other type modular prefabricated construction methods; includes all
utilitieswithin building; utilities shall include power, communications and
preparation of capped stub-outs for connection of future plumbing fixtures and
future installation of water and sanitary sewer lines).

FOB: Destination

NET AMT

TOTAL BASE PRPOSAL (CLINS 0001-0005AC)




ITEM NO

0006
OPTION

ITEM NO

0006AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Option No.1

FFP

The contractor shall provide al egquipment, labor, materials and supervision to
design and construct the facilities as per the scope of work herein. Design and
construction for two (2) each 80 person facilities within base proposal, add the
following: complete lavatories/showers/toilets, connect new water linesto new
potable water system; connect new sanitary sewer linesto new holding tanks.

FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Construction Costs

FFP

Exterior utility work.

FOB: Destination

NET AMT



ITEM NO

0006AB
OPTION

ITEM NO

0007
OPTION

ITEM NO

0007AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 2
FFP

W917PM-07-R-0067

Contractor shall provide all equipment, labor, materials and supervision to design
and construct three (3) each 48 person facilities within base proposal, add the
following: complete lavatories/showers/toilets, connect new water linesto new
potable water system; connect new sanitary sewer lines to new holding tanks.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work.

FOB: Destination

Page 12 of 45
UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0007AB
OPTION

ITEM NO

0008
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option No. 3
FFP

W917PM-07-R-0067
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT

Contractor shall provide all equipment, labor, materials and supervision to design
and construct three (3) each 48 person facilities within base proposal, add the
following: complete lavatories/showers/toilets, connect new water linesto new
potable water system; connect new sanitary sewer lines to new holding tanks.

FOB: Destination

NET AMT



ITEM NO

0008AA
OPTION

ITEM NO

0008AB
OPTION

ITEM NO

0009
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Building Costs
FFP
Interior utility work.
FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option No. 4
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

NET AMT

W917PM-07-R-0067
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0009AA
OPTION

ITEM NO

0009AB
OPTION

ITEM NO

0010
OPTION

SUPPLIES/SERVICES

Construction Costs
FFP

Site & Foundation.
FOB: Destination

SUPPLIES/SERVICES
Billeting Building Costs

FFP
FOB: Destination

SUPPLIES/SERVICES

Option No. 5
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no. 4, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;

QUANTITY
1

QUANTITY
1

QUANTITY

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

connect new sanitary sewer lines to new holding tanks.

FOB: Destination

NET AMT

W917PM-07-R-0067

Page 15 of 45

AMOUNT

AMOUNT

AMOUNT




ITEM NO

0010AA
OPTION

ITEM NO

0010AB
OPTION

ITEM NO

0011
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work.

FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

1
Building Costs
FFP
Interior utility work.
FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option No. 6
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

NET AMT

W917PM-07-R-0067

Page 16 of 45

AMOUNT

AMOUNT

AMOUNT




ITEM NO

0011AA
OPTION

ITEM NO

0011AB
OPTION

SUPPLIES/SERVICES

Construction Costs
FFP

Site & Foundation.
FOB: Destination

SUPPLIES/SERVICES

Billeting Building Costs
FFP
FOB: Destination

QUANTITY
1

QUANTITY
1

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum

NET AMT

W917PM-07-R-0067
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AMOUNT

AMOUNT




ITEM NO

0012
OPTION

ITEM NO

0012AA
OPTION

ITEM NO

0012AB
OPTION

W917PM-07-R-0067
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 7
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.6, add the following: complete
lavatories/showerg/toilets; connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Building Costs
FFP

Interior utility work.
FOB: Destination

NET AMT



ITEM NO

0013
OPTION

ITEM NO

0013AA
OPTION

ITEM NO

0013AB
OPTION

W917PM-07-R-0067
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 8
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base
proposal and elsewhere herein.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Site & Foundation.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs
FFP
FOB: Destination

NET AMT



ITEM NO

0014
OPTION

ITEM NO

0014AA
OPTION

ITEM NO

0014AB
OPTION

W917PM-07-R-0067
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 9
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no. 8, add the following: complete
lavatories/showers/toilets; connect new water lines to new potable water system;
connect new sanitary sewer lines to new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum
Building Costs
FFP

Interior utility work.
FOB: Destination

NET AMT



ITEM NO

0015
OPTION

ITEM NO

0015AA
OPTION

ITEM NO

0015AB
OPTION

W917PM-07-R-0067
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 10
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base
proposal and elsewhere herein.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Site and foundation.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs
FFP
FOB: Destination

NET AMT



ITEM NO

0016
OPTION

ITEM NO

0016AA
OPTION

ITEM NO

0016AB
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 11
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.10, add the following: complete
lavatories/showerg/toilets; connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Building Costs
FFP

Interior utility work.
FOB: Destination

NET AMT



ITEM NO

0017
OPTION

ITEM NO

0017AA
OPTION

ITEM NO

0017AB
OPTION

W917PM-07-R-0067
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 12
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base
proposal and elsewhere herein.
FOB: Destination
NET AMT
SUPPLIES/ISERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Site and Foundation.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs
FFP
FOB: Destination

NET AMT



ITEM NO

0018
OPTION

ITEM NO

0018AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 13
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.12, add the following: complete
lavatories/showers/toilets, connect new water linesto new potable water system;
connect new sanitary sewer linesto new holding tanks
FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0018AB
OPTION

ITEM NO

0019
OPTION

ITEM NO

0019AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 14
FFP

W917PM-07-R-0067

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

1
Construction Costs
FFP
Site and foundation.
FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0019AB
OPTION

ITEM NO

0020
OPTION

ITEM NO

0020AA
OPTION

W917PM-07-R-0067
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs
FFP
FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 15
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.14, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;
connect new sanitary sewer lines to new holding tanks.
FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination

NET AMT



ITEM NO

0020AB
OPTION

ITEM NO

0021
OPTION

ITEM NO

0021AA
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Building Costs

FFP

Interior utility work.

FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option No. 16
FFP

W917PM-07-R-0067

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

1
Construction Costs
FFP
Site and foundation.
FOB: Destination
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UNIT UNIT PRICE AMOUNT
Lump Sum
NET AMT
UNIT UNIT PRICE AMOUNT
NET AMT
UNIT UNIT PRICE AMOUNT

Lump Sum

NET AMT



ITEM NO

0021AB
OPTION

ITEM NO

0022
OPTION
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Page 28 of 45

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs

FFP

FOB: Destination

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

Option No. 17

FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.16, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;
connect new sanitary sewer lines to new holding tanks.

FOB: Destination

NET AMT



ITEM NO

0022AA
OPTION

ITEM NO

0022AB
OPTION

ITEM NO

0023
OPTION

SUPPLIES/SERVICES  QUANTITY
1

Construction Costs

FFP

Exterior utility work.

FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Building Costs
FFP
Interior utility work.
FOB: Destination

SUPPLIES/ISERVICES  QUANTITY

Option NO. 18
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

NET AMT

W917PM-07-R-0067
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0023AA
OPTION

ITEM NO

0023AB
OPTION

ITEM NO

0024
OPTION

SUPPLIES/SERVICES

Construction Costs
FFP

Site and foundation.
FOB: Destination

SUPPLIES/SERVICES
Billeting Building Costs

FFP
FOB: Destination

SUPPLIES/SERVICES

Option No. 19
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.18, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;

QUANTITY
1

QUANTITY
1

QUANTITY

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

connect new sanitary sewer lines to new holding tanks.

FOB: Destination

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0024AA
OPTION

ITEM NO

0024AB
OPTION

ITEM NO

0025
OPTION

SUPPLIES/ISERVICES  QUANTITY

1
Construction Costs
FFP
Exterior utility work.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

1
Building Costs
FFP
Interior utility work.
FOB: Destination

SUPPLIES/SERVICES  QUANTITY

Option No. 20
FFP

Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base

proposal and elsewhere herein.
FOB: Destination

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

AMOUNT




ITEM NO

0025AA
OPTION

ITEM NO

0025AB
OPTION

SUPPLIES/SERVICES

Construction Costs
FFP

Site and foundation.
FOB: Destination

SUPPLIES/SERVICES

Billeting Building Costs
FFP
FOB: Destination

QUANTITY
1

QUANTITY
1

UNIT UNIT PRICE
Lump Sum
NET AMT
UNIT UNIT PRICE
Lump Sum

NET AMT
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AMOUNT

AMOUNT




ITEM NO

0026
OPTION

ITEM NO

0026AA
OPTION

ITEM NO

0026AB
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 21
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.20, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Building Costs
FFP

Interior utility work.
FOB: Destination

NET AMT



ITEM NO

0027
OPTION

ITEM NO

0027AA
OPTION

ITEM NO

0027AB
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 22
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base
proposal and elsewhere herein.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Site and foundation.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs
FFP
FOB: Destination

NET AMT



ITEM NO

0028
OPTION

ITEM NO

0028AA
OPTION

ITEM NO

0028AB
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 23
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no.22, add the following: complete
lavatories/showers/toilets, connect new water linesto new potable water system;
connect new sanitary sewer lines to new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Exterior utility work.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Building Costs
FFP

Interior utility work.
FOB: Destination

NET AMT



ITEM NO

0029
OPTION

ITEM NO

0029AA
OPTION

ITEM NO

0029AB
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 24
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 80 person billeting building as described in base
proposal and elsewhere herein.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Site and foundation.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs
FFP
FOB: Destination

NET AMT



ITEM NO

0030
OPTION

ITEM NO

0030AA
OPTION

ITEM NO

0030AB
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 25
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no. 24, add the following: complete
lavatories/showerg/toilets;, connect new water lines to new potable water system;
connect new sanitary sewer linesto new holding tanks.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Exterior utility work
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Building Costs
FFP

Interior utility work
FOB: Destination

NET AMT



ITEM NO

0031
OPTION

ITEM NO

0031AA
OPTION

ITEM NO

0031AB
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option No. 26
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct one (1) additional 48 person billeting building as described in base
proposal and elsewhere herein.
FOB: Destination
NET AMT
SUPPLIES/ISERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Construction Costs
FFP
Site and foundation.
FOB: Destination
NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Billeting Building Costs
FFP
FOB: Destination

NET AMT



ITEM NO

0032
OPTION

ITEM NO

0032AA
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Option NO. 27
FFP
Contractor shall provide all equipment, labor, materials and supervision to design
and construct for all facilities within Option no. 26, add the following: complete
lavatories/showers/toilets, connect new water linesto new potable water system;
connect new sanitary sewer lines to new holding tanks.
FOB: Destination

NET AMT
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
Construction Costs
FFP
Exterior utility costs.
FOB: Destination

NET AMT



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0032AB 1 Lump Sum
OPTION Building Costs

FFP

Interior utility costs.
FOB: Destination

NET AMT

TOTAL PRICE ALL OPTION ITEMS (CLINS 0006-0032AB)
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AMOUNT

TOTAL PRICE BASE PLUSALL OPTIONITEMS
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CLAUSES INCORPORATED BY FULL TEXT

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within 120 calendar days. Delivery of added items shall continue at the same rate that like
items are called for under the contract, unless the parties otherwise agree.

(End of clause)

PROPOSAL SCHEDULE NOTES

PROPOSAL SCHEDULE NOTES
1. Offeror shall submit priceson al items.

2. Only one contract for the entire schedule will be awarded under this solicitation. This project
will be awarded as alump sum contract. This Proposal Schedule is an accounting tool for
allocating funds to applicable budget.

3. Costs associated with this project shall include design and construction costs for site,
facilities and utilities preparation but, no less than all items as shown in proposal schedule.

4. DESIGN COSTS DEFINITION: Design costs shall consist of preparation of planning and
site designs, plans, drawings, and specifications.

5. SEPARATION OF WORK: All work for Design and Construction shall beincluded in all
Proposal Items.

6. EVALUATION OF OPTIONS: The award will be made to the offeror whose proposal
represents the best overall value to the Government. For pricing purposes, the Government
will evaluate both the Base Proposals and Option Proposals. The Government is not
obligated to exercise the options.

7. EXERCISE OF OPTIONAL BID ITEMS: Optiona bid items (if any) may, at the option of
the Government, be exercised at any time within 120 calendar days after award of Base
Proposal.

8. Inaccordance with FAR 36.204 "Disclosure of the magnitude of construction projects’, FAR
36.205 "Statutory Cost Limitations’, and " DFARS 252.236-7006 "Cost Limitations’, the
magnitude cost limitation for the construction part of this contract (basic and with all options
and any subsequent modifications) shall not exceed $1,500,000. In addition, the twenty
percent (20%) acquisition cost limitation as described in the Army Interim Relocatable
Building Policy, paragraph 5-2 (b)(2), is binding upon the Contractor.
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52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in
the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written
notice to the Contractor within 120 calendar days. Delivery of added items shall continue at the same rate that like
items are called for under the contract, unless the parties otherwise agree.

(End of clause)

SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

The following have been added by reference:

52.232-18 Availability Of Funds APR 1984

The following have been modified:
INSTRUCTIONS TO BIDDERS

Section 00100 - Bidding Schedule/Instructions to Bidders

INSTRUCTIONS TO BIDDERS

In accordance with FAR 36.204 -- Disclosure of the Magnitude of Construction Projects,
the estimated cost range of this project including the base proposal and all optionsis greater than
$10,000,000.00.

SECTION 00150
SECTION 00150
THE DESIGN/BUILD PROCESS

PART 1- GENERAL

PROJECT SCHEDULE:

Liquidated damages (see section 00800).
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SECTION 00700 - CONTRACT CLAUSES

The following have been added by reference:

52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006
52.232-38 Submission of Electronic Funds Transfer Information with  MAY 1999
Offer

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

The following have been added by full text:

52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995)--EFARS

(8) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced
Construction Contracts, materials delivered to the contractor at locations other than the site of the work may be
taken into consideration in making payments if included in payment estimates and if all the conditions of the
General Provisions are fulfilled. Payment for items delivered to locations other than the work site will be limited to:
(1) materials required by the technical provisions; or (3) materials that have been fabricated to the point where they
are identifiable to an item of work required under this contract.

(b) Such payment will be made only after receipt of paid or receipted
invoices or invoices with canceled check showing title to the items in the prime contractor and including the value of
material and labor incorporated into the item. In addition to petroleum products, payment for materials delivered
off-siteislimited to the following items:

(End of clause)

The following have been modified:
SECTION: 01010

SECTION 01010

SCOPE OF WORK

11 UXO REMOVAL AND CLEARANCE

The contractor is not responsible for the clearance or removal of mines and unexploded ordnance (UXO) from the
site prior to the commencement of construction.

It isthe responsibility of the Contractor to be aware of the risk of encountering UXO/mines and to take all actions
necessary to assure a safe work area to perform the requirements of this contract. The Contractor assumes the risk
of any and all personal injury, property damage or other liability arising out of or resulting from any Contractor
action taken hereunder. The Contractor and its subcontractors may not handle, work with, move, transport, render
safe, or disarm any UXO/mine, unless they have appropriate accreditations from the MAC.
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If aUXO/mineis encountered during project construction, UXO/mine disposal shall be handled in accordance with
Section 01015, Technical Requirements.

411 GENERAL REQUIREMENTSFOR FACILITIES

Population for 1376 (total development)
SENIOR HIGH MID ORDINARY Tota
n/a n/a na n/a 1,376

4.8 BILLETING FACILITIES

(3) HVAC: HVAC shal be provided by unitary (ductless split) DX system. Refer to Section 01015 for system
description.

SECTION: 01015

SECTION 01015

TECHNICAL REQUIREMENTS

14.1.1 UXO/mine Discovery During Project Construction

It is the responsibility of the Contractor to be aware of the risk of encountering UXO and to take al actions
necessary to assure a safe work area to perform the requirements of this contract. If during construction, the
contractor becomes aware of or encounters UXO or potential UXO, the contractor shall immediately stop work at
the site of encounter, move to a safe location, notify the COR, and mitigate any delays to scheduled or unscheduled
contract work. Once the contractor has informed the COR, the contractor will await further direction. The
Contractor assumes the risk of any and all personal injury, property damage or other liability arising out of or
resulting from any Contractor action taken hereunder.

Scrap metal shall be the property of the Host Government. The scrap metal on site shall be moved to an area away
from the site perimeter as directed by the Contracting Officer’s Representative and |eft for the Host Government to
remove and/or salvage.

NOTE: For previous UXO/mine information, the following points of contact from the UN Mine Action Center of
Afghanistan are provided:

Mohammad Sediq, Chief of Operations,
Email: sedig@unmaca.org
Cell: +93 070 295207

Hansie Heymans, Chief Information Officer,
Email: hansie@unmaca.org
Cell: +93 070 294286

3.12.8.1 Floorsin wet areas shall be 300 mm x 300 mm cer amic tile with thin set mortar.

Joints shall be 2-3 mm. Waterproof gray grout shall be applied the full depth of thetile. Floors shall slope,
minimum 1/50, to floor drains. Slope shall be obtained with sloping mortar bed of minimum 20 mm thickness.
Provide continuous waterproofing membrane beneath sloping mortar bed, turn up wall 300 mm behind wall base.
Membrane shall be fully sealed at joints and shall shed water into body of floor drain. Color of tile shall be selected
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by the Contracting Officer from samples provided by the Contractor.

3.12.8.2 Floors in administration areas, living quarters, corridors, and all rooms unless otherwise stated shall be
concr ete flooring with epoxy sealer. Joints shall be 2-3 mm. Waterproof gray grout shall be applied the full depth
of thetile. Color of tile shall be selected by the Contracting Officer from samples provided by the Contractor.

6.5.1  Unitary (ductless split) DX Air Conditioning Units

Ductless split units shall be unitary in design and factory manufactured ready for installation. System shall be
designed such that several evaporators are serviced by one condensing unit. The number of evaporator units and, or
square area serviced by the condensing unit will be based on the standard requirements of the manufacturer of the
system. Evaporator unit shall consist of a DX evaporator cooling coil, blower, electric heater and washable filter al
mounted in a housing finished for exposed installation. Cooling coil condensate piping shall route to and discharge
to the sanitary sewer system. The condensing unit will contain compressor, condenser coil, and al internal
controls/fittings complete to include a weatherized housing. The condensate drains shall be connected to the
sanitary sewer or be drained to the outside in such away that the condensate does not create an unsightly condition.
Installation and, or mounting of outside condensing unit shall be as recommended by the manufacturer. Copper
refrigerant suction and liquid piping shall be sized, insulated and installed in accordance to unit manufacture
recommendations. Unit temperature control shall include wall mounted adjustable thermostat, blower on-off-auto
switch and heating-cooling change over control. Provide a sloped cover at top of condensing unit to shed water and
to prevent accumulation of snow. Provision shall be made for the use of outside air through an automatically
controlled damper for full economizer cycle or mix thereof.

6.5.2 Packaged Terminal Air Conditioners

[Not used]

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $2453.46 for each calendar day of delay until thework is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

(End of Summary of Changes)



